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 TRANSPORTATION - !
: : 500 Water St

13* Floor

Jacksonviile, Fl. 32202

EMAIL Hal_Gibsong@ecsx.com

PHONE (904) 359-1048

FAX (904) 366-4042

Hal A. Gibson, Jr.
Principal Engineer, Public Projects

March 15, 2006

Nlinois Department of Transportation
2300 South Dirksen Parkway
Springfield, IL 62764

Subject: Xenia, Clay, County, IL: Installation of flashing light signals and gates @ TR
40., DOT 152919C, MP BC 252.58 Project # 110184

Jeff Harpring: |

Enclosed for your review and approval is the Signal Force Account Estimate for
$172,237.00 for the above referenced project.

We await receipt of your further advice and/or approval of the project cost and authority
to proceed. If I can be of any further assistance, please do not hesitate to contact me.

e

Hal A. Gibson, Jr.
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CSX TRANSPORTATION, INC. Page 1
FORCE ACCOUNT ESTIMATE
ACCT.CODE : 709 -
ESTIMATE SUBJECT TO REVISION AFTER: 9/11/2006 DOT NO.: 1L0184
‘ CITY: Xenia COUNTY: Clay STATE: IL
DESCRIPTION: TR 40 - Installation of flashing light signals and gates at TR 40.
DIVISION: Midwest Division SUB-DIV: llinois MILE POST: BC 252.58
AGENCY PROJECT NUMBER: L0184 P
PRELIMINARY ENGINEERING: .
200 Labor (Non Contract) $ 1,350
200 Additive 39.31% $ 531
230 Expenses $ 235
212 Contracted & Administrative Engineering Services $ 500
Subtotal $ 2,616
CONSTRUCTION ENGINEERINGIINSPQCTION.:
200 Labor (Non Contract) ' $ -
200 Additive 39.31% $ -
230 Expenses $ -
212 Contracted & Administrative Engineering Services $ 500
Subtotal $ 500
FLAGGING SERVICE: {Contract Labor) ‘
070 Labor (Conductor-Flagman) $ -
050 Labor (Foreman/inspector) $ -
070 Additive 116.26%  (Transportation Department) $ -
050 Additive 110.77%  (Engineering Department) $ -
230 Per Diem (Engineering Department) $ -
230 Expenses $ -
Subtotal $ -
SIGNAL & COMMUNICATIONS WORK: {Details Attached) b 149,562
TRACK WORK: (Details Attached) $ -
ACCOUNTING & BILLING:
040 Labor $ 2,000
040 Additive 95.08% $ 1,902
Subtotal $ 3,902
PROJECT SUBTOTAL $ 166,579
900 CONTINGENCIES: 10.00% $ 15,658
GRAND TOTAL ###*kiiiitihitiatiidtsonitaistbinhiniciioh i ook $ 172,237

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.
This estimate has been prepared based on site conditions, anticipated work duration pericds, material prices, labor rates, manpower and resource availabitity, and
other factars known as of the date prepared. The actual cost for CSXT work may differ based upan the agency's requirements, their conlractor's work procedures,
and/or other conditions that become apparent once construgtion commences or during the progress of the work

Office of Assistant Chief Engineer Public Projects—Jacksonville, Florida
Estimated prepared by:

DATE: 3/15/2006 REVISED:
Form Last Revised: March 4, 2005 CFL

Project Summary Shest
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Page 1 of 4

ESTIMATE SUBJECT Tp REVISION AFTER:
CITY: Xenia

DIVISION: Midwest Division
DRAWING NO.: BC25258.H01
AGENCY PROJECT NUMBER:  1L0184

SUB-DIV: lilinois
DRAWING DATE: 1/20/2006

9/11/2006
‘ COUNTY: Clay
DESCRIPTION: TR 40 - Installation of flashing light signals and gates at TR 40.

DOT NO.: IL0184
STATE: IL

MILEPOST: BC 252.58
REGION: Midwest

PRELIMINARY ENGINEERING:

Labor (Non Contract)

Additive 39.31%

Expenses ' ‘

Contracted & Administrative Engineering Services
Subtotal

CONSTRUCTION ENGINEERING/INSPECTION;

Labor (Non Contract)

Additive

Expenses

Contracted & Administrative Engineering Services
Subtotal

FLAGGING SERVICE: (Contract Labor)

Labor {Conductor-Flagman)
Labor (Foreman/inspector) ‘

39.31%

Additive 116.26% (Transportation Department)
Additive 110.77% {Engineering Department)
Expenses (Engineering Department)

Expenses ‘

Subtotal

COMMUNICATIONS WORK:

Temporary {Details Attached)

Permanent (Details Attached)
Subtotal

Force Account Worksheet
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$ 1,350
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$ 235
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CSX TRANSPORTATION, INC. Page 2 of 4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
Pub EB - SC -EB3
- TRACK: LABCR -
Traffic Control 0 MAN-HRS § 21.00 $
Remove Existing Crossing 0 MAN-HRS §  21.00 $
Renew Cross Ties 0 MAN-MRS §  21.00 $
Renew Rail 0 MAN-HRS $  21.00 $
Install OTM 0 MAN-HRS $ 2100 " $
Install Field Welds 0 MAN-HRS $  21.00 3
Install Geo-Textile Fabric 0 MAN-HRS $ 2100 +« $
Install Sub-Drains ' 0 MAN-HRS $___21.00 $
Install Ballast 0 MAN-HRS § 21.00 $
Line and Surface " 0 MAN-HRS §% 21.00 - $
Install Crossing Materials 0 MAN-HRS 3 21.00 %
tnstall Bituminous Pavement 0 MAN-HRS $  21.00 8
0 MAN-HRS $§_ - 21.00 $
. 0 MAN-HRS § 21.00 $
0 MAN-HRS § 21.00 $
Clean-Up 0 MAN-HRS § 21.00 %
Additive 110.77% ' : $
Per Diem O MAN-DAY $  980.00 $
Subtotal $
TRACK: MATERIAL ‘
Cross Ties, Main Line 0 EA $ 31.00 $
Rail, 136RE, New Q LF $ 17.00 5
Misc. OTM 1 10T $ - $
Geo-Textile Fabric 0 RL $ 250.00 $
Sub-Drains 0 LF $ 6.00 $
Ballast 0 NT $ 5.75 5
Field Welds 2] EA $ 10000 $
0 - $ - $
Y] — 8 - $
Concrete Full Width 0 TF - $§ 22500 $
ConcretefRubber Xing (CSX) 0 TF $ 135.00 $
Rubber Crossing, Full Depth 0 TF $ 280.00 $
Timber/Asphalt Crossing {CSX Standard) 1] TF $ 42.00 $
Crossties, 10" Length 0 EA $ 39.00 $
Bituminous Material 0 NT $ 80.00 $
Sales Tax on Material 6.50% $
Material Handling 5.00% $
Subtotal [
CONTRACT:
Asphalt Paving (In Place) 0 NT $ 12000 3
Disposal of Waste Materials 0 TF $ 10.00 $
Maintenance of Traffic 0 - DAY $ 30000 3
Subtotal T__
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CSX TRANSPORTATION, INC. Page 3 of 4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
Pub EB - $C ' EB3

EQUIPMENT RENTAL.: ’ :

Subtotal ‘ $ -
WORK TRAIN: 0 DAY $ 2,100.00 $ - ‘

Subtotal $ .
SALVAGE:
Rail 0 NT $  65.00 $ -
OTM 0 NT $  75.00 $ -

Subtotal $ -
SIGNAL WORK: )
Material - Field & Consumables $ 65,631
Material - Sales Tax $ 4,279
Material - Shop $ -
Construction Labor $ 17,897
Shop Labor $ 800
Per Diem % 7,035
RR Engineering,Preliminary $ 4,123
RREnginearing, Construction $ 2,684
Additives to Construction Labor $ 14,543
Additives to Shop Labaor $ 760
Additives to Engineering | $ 12876
Equipment Expense $ 9,750
Waste Management $ 180
Confract Engineering $ 11,803
Freight $ 4,700
AC Power Service $ 2,500
Salvage $ 1
Other & -

Subtotal $ 149,562
ACCOUNTING & BILLING: !
Labor 10 Days@ $ 200.00 3 2,000
Additive 95.08% $ 1,902

Subtotal $ 3,902
PROJECT SUBTOTAL: $ 156,579
CONTINGENCIES: 10.00% $ 15,658

GRAND TOTAL  #tttionickiinksbiibiorink ik ks ek ki kokok W

Force Account Worksheet
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CSX TRANSPORTATION, INC. ' Pagedof4
FORCE ACCOUNT ESTIMATE
ACCT.CODE : 709 -
: Pub EB - SC EB3 :
DIVISION OF COST:
Agency 100.00% . $ 172,237
Railroad 0.00% ' $ -
TOTAL ***********‘k**********'*******tl****‘l*!‘**&!‘k"&l'i***i*t $ 172,237

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

‘This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resowsse avallabliity, and other factors
known as of the date prepared. The actual cost for CSXT work may differ based upon the agency's requirements, their contractor’s work procedures, and/or other conditions
that become. apparent once consteuction commencas or during the progress of the work

*

Office of Assistant Chief Engineer Public Projects-—-Jacksonville, Florida
Estimated prepared by:
DATE: 3/15/2006 REVISED:

Force Account Worksheet
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ACCT. CODE : 709 -
Pub EB - SC EB3
ESTIMATE SUBJECT TO REVISION AFTER: 9/11/2006 DOT NO.: L0184
CITY: Xenia ~ COUNTY: Clay STATE: IL
DESCRIPTION: TR 40 - Installation of flashing light signals and gates at TR 40.
DIVISION: Midwest Divig SUB-DIV: lllinois ~ MILEPOST: BC 252.58
DRAWING NO.: BC25258.HO* DRAWING DATE: 1/20/2006 sSlidwest

AGENCY PROJECT NUMBER: /L0184

SIGNAL WORK:
210 Material - Field & Consumables :
210 Material - Sales Tax
220 Material - Shop
60 Construction Labor
65 Shop Labor
230 Per Diem
200 RR Engineering,Preliminary
200 RR Engineering,Construction 2,684
60 Additives to Construction Labor 14,543

$ 65831
$
$
$
$
$
$
$
$
65 Additives to Shop Labor $ 760
$
$
$
$
$
$
$
$
$

4,279

17,897
800
7,035
4,123

200 Additives to Engineering 2,676
241 Equipment Expense 9,750

241 Waste Management _ 180
212 Contract Engineering 11,803
211 Freight 4,700
216 AC Power Service 2,500

228 SBalvage

1
900 Other '

Subtotal 149,562

Signal Summary
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_ ACCT. CODE : 709 -
Pub EB - SC EB3
ESTIMATE SUBJECT TO REVISION AFTER: 9/11/06 DOT NO.: L0184
" CITY: Xenia ‘ COUNTY: Clay STATE: IL

DESCRIPTION: TR 40 - Installation of flashing light signals and gates at TR 40.

MILEPOST: BC 252.58

DIVISION: Midwest Division SUB-DIV: lllinois
DRAWING NO.: BC25258.HO1 ‘ DRAWING DATE: 1/20/2006 REGION: Midwest
AGENCY PROJECT NUMBER: L0184 :
Amount
Task|Task Desc Total
40|Labor General Office $3,902
50| Labor Roadway
60| Labor Signal $32,440
65| Labor Signalt $1,560
70|Labor Transportation
200{Labor NonContract $11,364
210} Invoice Material
Material - Field & Consy _ $70,110|
211]Invoice Freight $4,700
i 212}invoice ContractEng | - $12,803
215]Invoice Misc
216¢Invoice Utilities $2,500
220 Material New
Material - Shop
228{Scrap Credit $1
230{ExpenseRpts $7.270
241]|Invoice Rental $9,930
900 Other
900{Contingencies $15,658
Material New
Grand Total $172,237

Oracle Input
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Estimate No. 109331
CSX Transportation
TR 40 - Installation of flashing fight signals and gates @ TR 40.
Xenia, IL

DOT: 152919C OP: [L0184 CSX Project: 1L2005036

Summary

1Y EZ Y =15 = I U S SR UP U SRR $ 65,831
o 1= = RO RS e $ 4,279
Labor: _ \

Construction Labor (67 man-days)............. e e e e $17,897

Shop Labor (5 Man-days)......c. vt see e e e e snas s sstress s e s $ 800

Subsistence (67 Man-gaysS)... .o iiierenierr et s e $7,035
Railroad Engineering, Preliminary ... e visecnnessnnesssiininiseseessnsssnesssaes $4,123
Railroad Engineering, Construction ..o s s esenae $ 2,684
Additives to Construction Labor ................... et v seeee s ses et s er e $ 14,543
Additives to Shop Labor ...t e $ 760
Additives 10 ENGINEEIING ...ccccv i i s $2,676
Equipment EXpenses (15 WOrk days)..........ooeiinsini e s $ 9,750
Waste Management (15 WOrK dayS)....cuueriuricecienie e rsnsssessiessessonnannssesssemssssessensssnees $ 180
Contract ENQINEEIING ...ttt sr s e s s e e s n e e e s sne e s s e ane e e es et be besnnnnnneees . $11,803
= o o SO PP RS $ 4,700
Poleling BemMOVal ..... ..o e e et b s $0
AC POWEL SBIVICE .vvuviveiveeueieesiesieeierie b s esssssastssmssessssess et sssssssnsasesbesesnessestsssessessssbasssas $2,500
SAIVAGE .ottt e e e e e e e e e e sh e s Re e et eme s $1
TOTAL ESTIMATE COST ....ooeoie i setninssseeassieesrsssinsessssessaesssssresssns sesssssansanssane $ 149,562

Date: 03/08/2006
Estimated By: David Albright

NOTE: This estimate should be considered void one year from date of estimate.

Page 1 of 6 Estimate ID: 109331



SA 1194 o Exhibit B
\ . PAGE 10

Shop Material List for CSX Project: 1L2005036 {Effective: 03/08/2006)
Installatlon of flashing light signals and gates.
Xenia, IL - BC 252 58

Catalog Num Cond __ Unit Price Qty - Cost Description
020-0003388 1 5424.00 1 5424 00 HOUSE 6X6L ALUM INCLUDES 5
. SHELFS, FARADAY CLOSET, 120V
020-0017120 1 ' 1217 ] 73.02 BLOCK TERMINAL 12 POST SINGLE
‘ STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 488 . 6 - 29.28 BLOCK TERMINAL 2 POST AAR
14.1.8 WITH 1 AAR 14.1.11
020-0018234 1 30.69 1 '30.69 CABLE CONVERTER
: PROTOCOL/MEDIA WAYSIDE ACCESS
020-0021965 1 8.96 i * 8.96 EXTRACTOR DWG 59688-4
_ | TERMINAL GRS CAT P3-308 REF
020-0022651 1 47.04 1 - 47.04 PLUGBOARD KIT TYPE B1 OR ST1
' RELAY ASSEMBLY WITH 12 EACH
020-0022701 1 ' 71.18 26 1850.68 ARRESTER LPC 15012-1 0-30V DC
OR 0-24V AC RATED AT 15 AMP
020-0025595 1 17.42 1 17.42 WRENCH DWG 55393-3 GR1 "E"
TERMINAL POST NUT GRS CAT
020-0053360 1 415.52 3 1246.56 CHARGER BATTERY ELC 12/20 S
20 AMP 10-19.9 VDC ROTARY SW
0204005§51 0 1 233.11 1 233.11 KIT 240V AC EMERGENCY
GENERATOR CABLE AND
020-0055602 1 11.39 1 11.39 RELAY POTTER BRUMFIELD
‘ KHAU17D12-12V 160 OHMS
020-0056514 1 ' 932 4 37.28 SOCKET RELAY POTTER &
BRUMFIELD 27E166 NEWARK
020-0064060 1 68.32 2 - 136.64 PLATE MOUNTING FOR 2 TYPE
: KHAU RELAY SOCKETS ON GRS Bf1
020-0660077 1 506.24 1 506.24 ARRESTER GE 9L10KAC213 FOR
240 VOLT SINGLE PHASE 3 WIRE
020-0770060 1 12.32 8 98.56 ARRESTER US&S N451552-0201
TRACK SERIES RED LABEL USGA
020-0770105 1 20.16 2 40.32 ARRESTER HARMON 202217-000
AGE-1 TRACK AIR GAP EQUALIZER
020-1940055 1 5.58 1 5.58 CONTAINER CIRCUIT PRINT 24"
' - SCHEDULE 20 4" PVC PIPE WITH
020-2503090 1 940.56 1 940.56 CONVERTER PROTOCOL/MEDIA
. ' WAYSIDE ACCESS GATEWAY (WAG)
020-2503206 1 3899.31 1 3899.31 PREDICTOR SAFETRAN GCP-4000
. SEAR-IIl AUTO TEST PKG FOR
020-2503210 1 14276.40 1 14276.40 PREDICTOR SAFETRAN GCP-4000
2-TRACK DUAL CASE W/RECORDER
020-2901180 1 11.39 3 34.17 RELAY POTTER BRUMFIELD
KHAU17A12-120 3900 OHMS
020-3430130 1 358.40 1 358.40 RELAY SAFETRAN 400023 500
OHMS CONTACTS 6FB HEAVY DUTY
020-3652615 1 31.44 1 31.44 RESISTOR ADJUSTABLE 0.340 TO
3.00 OHMS 2.24A 15W SAFETRAN
020-4200100 1 6.04 3 18.12 CONNECTOR BUS 1" CENTERS 1/2"
X 36" 18 GAGE PUNCHED 1/4" X
020-4200340 1 1.04 8 8.32 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED

Page 2 of 6 Estimate ID: 109331
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Shop Material List for CSX Project: IL2005036 {Effective: 03/08/2006) ,
Installation of flashing light signals and gates.
Xenia, IL - BC 252.58

Catalog Num Cond _ Unit Price  Qty Cost Description

020-4200350 1 1.68 14 23.52 LINK TEST ASSEMBLY 2-3/8"
CENTERS COMPLETE WITH
020-8000067 1 14.38 2 28.76 LOCK AMERICAN H10SIGRA CSX
' . SIGNAL PADLOCK WITH BLACK
250-0001827 1 12.74 1 12.74 BREAKER CIRCUIT SC3 D Q0235

Total Cost: $  29,428.51

-

L0

Page 3 of 6 Estimate ID: 109331
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Field Material List for CSX Prolect IL2005036 (Effectwe 03/08/2006)
Installatlon of flashing light sighals and gates.
Xenia, IL - BC 252 58

Catalog Num Cond  Unit Price Qty ._Cost Description
N/A 14.00 24 336 00 CONNECTOR, RETAINING WALL
N/A 17.00 20 340.00 RAILING, RETAINING WALL
020-0013686 1 ‘ 33.56 1 33.56 BOOTLEG KIT CSX RAIL CONN
_' ‘ W/15 FT 3/16 IN BDSTRAND 6/64
020-0013908 1 506 350 - 1771.00 CABLE UG COMPOSITE 19
CONDUCTOR INCLUDES 13-
020-0014620 1 58.00 40 2320.00 WALL RETAINING CONCRETE
: PRE.CAST 2" HIGH X 4 LONG
020-0025145 1 465.70 2 931.40 SHUNT ENCLOSURE INTERRAIL P/N
, . IRS-SESA WAYSIDE MOUNT
020-0052475 1 11.20 4 44,80 ARM EXTENSION 10-1/2" ALUM
" WITH 3/8" DIAMETER MOUNTING

020-0053220 1 1.82 150 273.00 CABLE POWER UG 3 COND NO 6
‘ AWG, SHOW LENGTH ON EACH

341.36 BRACKET ASSY GATE ARM
CONVERSION INCLS BRKT MTG

020-0055421 1 12.24 6 73.44 BRACKET SIGN 4" OR 5" MAST
W/1/2" U-BOLT FOR ALL SIGNS

020-0054073 1 170.68

o

020-005?‘674 1 5434.34 2  10868.68 SIGNAL 0220-L GCWD GATE ASSY
DWG 88222 INCLS 18 FBRGL ARM
020-0057275 1 0.80 400 320.00 WIRE UG TRACK TWISTED PAIR
‘ NO. 6 AWG SOLID CONDUCTOR
020-1040322 1 - 168.00 30 5040.00 BATTERY SAFT SPL165, 165 AH
POCKET PLATE NICKEL CADMIUM
020-1040540 1 26.88 2 - 53.76 TRAY BATTERY FIBER CO
: 82687-1-P 12" WIDTH 24" LONG
020-1040550 1 39.20 2 78.40 TRAY BATTERY FIBER CO
82687-3-P 12" WIDTH 38"
020-1360014 1 825.09 1 825.09 PACKAGE FOREMANS CARE FOR
ALUMINUM TYPICAL BOM FOR USE
020-1360016 1 16.64 1 16.64 PACKAGE SAFETY & SECURMENT
‘WITH 1 EA CAUTION TAG 1 EA
020-1360104 1 1080.30 1 1080.30 LAYOUT METER SERVICE WITH 30’
' POLE CSX DWG SS351 SH 2 ITEMS
020-2500645 1 309.12 2  618.24 SHUNT SAFETRAN 62775-645
. NARROW BAND 645HZ
020-2503078 1 114.39 2 228.78 MODULE SAFETRAN GATE TIP
SENSOR (A80281-2) USE WITH
020-2503092 1 20.33 2 40.66 KIT GATE TIP SENSOR RETAINING
BRACKET INSTALLATION KIT,
020-2503094 1 30.69 2 61.38 KIT MIN| TRACKSIDE SENSOR
BRACKET KIT SS8C 074035-8X FOR
020-3801885 1 84.00 2 168.00 TIP FLEX HWY CROSSING GATE 24
IN LONG RED & WHITE STRIPES
020-3930010 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER
KIT INCLUDES 1-EA 5"X3"
020-4200340 1 1.04 30 31.20 LINK TEST ASSEMBLY 1" CENTERS
COMPLETE WITH INSULATED
020-4200900 1 0.24 6 1.44 CONNECTOR SHEATHING AMP

329860 FOR NO. 14 WIRE

Page 4 of 6 Estimate ID: 109331
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Field Material List for CSX Prolect 1.2005036 (Eﬁectlve 03/08/2006)
Installation of flashing light signals and gates.
Xenia, IL. - BC 252.58

Catalog Num Cond __ Unit Price Qty _Cost Description

020-2989991 1 100.00 1 100.00 BLOCKING AND BRACING FOR
_ ' . PROJECTS BURCO DIST |
360-0006100 1 ‘ 33.78 1 33.78 STOOL STEP WOOD 14"X 20"
‘ SIGNAL MAINTAINERS CSXT
360-0800145 1 418 | 1 : 4.18 %ROOM WAREHOUSE CORN HVY DUTY
300

Total Cost: § 26,042.49

Page 5 of 6 Estimate ID: 109331
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Consumables List for CSX Project: IL2005036 (Effective: 03/08/2006)
Installation of fiashing light signals and gates.
Xenia, IL - BC 252.58

Catalog Num Cond Unit Price Oty Cost Description

N/A 50.00 120  6000.00 FILL MATERIAL, 1 CUBIC YARD
N/A ~ 80000 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS
020-0017605 1 022 350 77.00 WIRE CASE 10 AWG FLEX CSX
SPEC $S796 OKONITE
020-0017607 1 0.54 500 270.00 WIRE CASE TW PR NO 10 AWG
FLEX CSX SPEC SS796 TWIST 2
020-0017625 1 0.35 150 52.50 WIRE CASE TW PR NO 14 AWG
" FLEX CSX SPEC SS796 TWIST 2
020-0017630 1 0.11 200 - 22.00 WIRE CASE NO 16 AWG FLEX CSX
| SPEC SS796 FURN 1000 FT'SPOOL
020-0017635 1 0.80 130 104.00 WIRE SIGNAL DEL 018 NO 6
COPPER STRANDED SINGLE
020-0028610 1 050 100 50.00 TERMINAL RING AMP 35628
YELLOW PLASTI-BOND HVY DUTY
020-1710045 1 262 200  524.00 CONDUIT SDR 13.5 4"
| POLYETHYLENE TRENCHLESS
020-2060072 1 666.40 2 1332.80 FOUNDATION HELICAL SCREW-IN
ASSEMBLY 7’ X 10" COMPLETE
020-2060074 1 476.00 2 952.00 EXTENSION 10 X 3 USE WITH
XING GATE AND SIGNAL MAST
020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE
SENSITIVE VINYL PRE-MASKED
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"
CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 044 27 11.88 CONNECTOR TERMINAL 1" CENTERS
' AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 0.45 120 54.00 TERMINAL RING AMP 35627 BLACK
PLASTI-BOND WIRE SIZE 10-12
020-4251290 1 053 30 15.90 TERMINAL WIRE AMP 322051 BLUE
WIRE SIZE NO 6 AWG 1/4" STUD
020-4251295 1 0.60 6 3.60 TERMINAL WIRE AMP 322007 BLUE
WIRE SIZE NO 6 AWG 3/8" STUD
020-0999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING
CHARGE, BURCO DISTRIBUTION
450-0019212 1 020 100 20.00 SCREW 10 X 1" SHT METAL PAN
HD TYPE A COARSE THREAD

Total Cost: $  10,359.56

Page 60f 6 Estimate {D: 109331



